DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004

* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 60. 00 % 63.16 %
95, 000. 00 152, 000. 00 57, 000. 00 155, 000. 00 60, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 11.11% 1,492.59%
2, 700. 00 3, 000. 00 300. 00 43, 000. 00 40, 300. 00
3 REMOVI NG PRE- CAST TRAFFI C CURB
210. 0000 m 20. 0000 10. 0000 -50.00 % 27.0000 35.00%
4, 200. 00 2,100. 00 -2,100. 00 5, 670. 00 1, 470. 00
4 REMOVI NG PLASTI C LI NE
130. 0000 m 7.0000 2. 5000 -64.29% 3.0000 -57.14%
910. 00 325. 00 -585. 00 390. 00 -520. 00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
97. 0000 EACH 20. 0000 25. 0000 25.00 % 30. 0000 50. 00 %
1, 940. 00 2,425.00 485. 00 2,910. 00 970. 00
6 REMOVI NG PLASTI C CROSSWALK LI NE
185. 0000 ne 15. 0000 16. 1500 7.67% 20. 0000 33.33%
2, 775. 00 2,987.75 212.75 3, 700. 00 925. 00
7 REMOVI NG RAI SED PAVEMENT MARKER
5. 5000 HUND 125. 0000 125. 0000 0. 00 % 150. 0000 20.00%
687. 50 687. 50 0.00 825. 00 137. 50
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -66.67% 13,233.33%
300. 00 100. 00 -200. 00 40, 000. 00 39, 700. 00
GRADI NG
9 ROADWAY EXCAVATI ON I NCL. HAUL
60. 0000 n8 20. 0000 568.0000 2, 740.00 % 100. 0000 400. 00 %
1, 200. 00 34, 080. 00 32, 880. 00 6, 000. 00 4, 800. 00

10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
920. 0000 ng 50. 0000 32. 0000 -36.00% 40. 0000 -20.00%
46, 000. 00 29,440.00 -16,560.00 36, 800. 00 -9, 200. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 14/ 2004

* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
11  SHOULDER RECONSTRUCTI ON EXCAVATI ON | NCL. HAUL
2941. 0000 ne 20. 0000 23. 9000 19.50 % 10. 0000 -50. 00 %
58, 820. 00 70, 289. 90 11, 469. 90 29,410.00 -29, 410. 00
DRAI NAGE
12 DI TCH EXCAVATI ON I NCL. HAUL
20. 0000 n8 10. 0000 100. 0000 900. 00 % 100. 0000 900. 00 %
200. 00 2, 000. 00 1, 800. 00 2, 000. 00 1, 800. 00
13 CONCRETE | NLET
3.0000 EACH 800. 0000 1, 260. 0000 57.50 % 2,000. 0000 150. 00 %
2, 400. 00 3, 780. 00 1, 380. 00 6, 000. 00 3, 600. 00
14 QUARRY SPALLS
17. 0000 t 50. 0000 500. 0000 900. 00 % 100. 0000 100. 00 %
850. 00 8, 500. 00 7, 650. 00 1, 700. 00 850. 00
STORM SEVER
15 CATCH BASIN TYPE 1
21. 0000 EACH 650. 0000 1, 175. 0000 80.77% 1, 000. 0000 53.85%
13, 650. 00 24, 675. 00 11, 025. 00 21, 000. 00 7, 350. 00
16 TESTI NG STORM SEVER Pl PE
454. 0000 m 6. 5000 4. 0000 -38.46% 6. 0000 -7.69%
2,951. 00 1, 816. 00 -1,135.00 2,724.00 -227.00
17 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
16. 0000 m 80. 0000 285. 0000 256. 25 % 230. 0000 187.50 %
1, 280. 00 4,560. 00 3, 280. 00 3, 680. 00 2, 400. 00
18 CL. IV REINF. CONC. STORM SEWER PI PE 300 MM DI AM
143. 2000 m 100. 0000 270. 0000 170.00 % 260. 0000 160. 00 %
14, 320. 00 38, 664. 00 24,344.00 37, 232.00 22,912. 00



DOT_RGGBO1

PS&E JOB NO:
CONTRACT NO:
VERSION NO : 2

98C533
006771

REVISION NO : 1
REG ON NO : 3
WORK ORDER#

: 0L3210

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

Bl D CHECK REPORT

BI DS OPENED ON :
AWARDED ON :

DATE: 04/ 14/ 2004
TIME: 16: 54

May 5 2004
May 18 2004

Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
19 SCHEDULE A STORM SEVER Pl PE 300 MM DI AM
294. 0000 m 70. 0000 247. 0000 252.86 % 260. 0000 271.43%
20, 580. 00 72, 618. 00 52, 038. 00 76, 440. 00 55, 860. 00
SURFACI NG
20 CRUSHED SURFACI NG BASE COURSE
40. 0000 t 22.0000 100. 0000 354.55% 50. 0000 127.27%
880. 00 4, 000. 00 3,120. 00 2, 000. 00 1, 120. 00
21  CRUSHED SURFACI NG BASE COURSE FOR S| DEWALK
180. 0000 t 22. 0000 78. 0000 254.55% 50. 0000 127.27%
3, 960. 00 14, 040. 00 10, 080. 00 9, 000. 00 5, 040. 00
22 SHOULDER FI NI SH NG
1. 3000 km 2, 000. 0000 4, 000. 0000 100. 00 % 5, 000. 0000 150. 00 %
2, 600. 00 5, 200. 00 2, 600. 00 6, 500. 00 3, 900. 00
LI QUI D ASPHALT
23 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00 % 0. 00 %
3, 680. 00 3, 680. 00 3, 680. 00
ASPHALT CONCRETE PAVEMENT
24 CRACK SEALI NG
EST. 0.00 % 0. 00 %
6, 000. 00 6, 000. 00 6, 000. 00
25 PLANI NG Bl TUM NOUS PAVEMENT
2217. 0000 ne 10. 0000 9. 6000 -4.00% 12. 0000 20.00%
22,170. 00 21, 283. 20 -886. 80 26, 604. 00 4,434.00
26 HVA FOR PRELEVELING CL. 9.5MM PG 58- 22
560. 0000 t 48. 0000 74. 0000 54.17% 70. 0000 45.83%
26, 880. 00 41, 440. 00 14, 560. 00 39, 200. 00 12, 320. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
27 HVA FOR PAVEMENT REPAIR CL. 12.5MM PG 64- 22
340. 0000 t 75. 0000 115. 0000 53.33% 70. 0000 -6.67%
25, 500. 00 39, 100. 00 13, 600. 00 23, 800. 00 -1, 700. 00
28  HVA FOR SHOULDER RECONSTRUCTI ON CL. 12.5MV PG 58- 22
940. 0000 t 70. 0000 93. 4000 33.43% 60. 0000 -14.29%
65, 800. 00 87, 796. 00 21, 996. 00 56, 400. 00 -9, 400. 00
29 HVA CL. 12.5 MM PG 64- 22
3320. 0000 t 43. 0000 55. 0000 27.91% 54. 0000 25.58%
142, 760. 00 182, 600. 00 39, 840. 00 179, 280. 00 36, 520. 00
30 JOB M X COVPLI ANCE PRI CE ADJUSTMVENT
CALC 0.00 % 0. 00 %
4,100. 00 4,100. 00 4,100. 00
31 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00 % 0. 00 %
1, 700. 00 1, 700. 00 1, 700. 00
32 COWMERCI AL HVA
140. 0000 t 40. 0000 143. 0000 257.50 % 100. 0000 150. 00 %
5, 600. 00 20, 020. 00 14, 420. 00 14, 000. 00 8, 400. 00
33 LONG TUDI NAL JO NT SEAL
62. 0000 m 40. 0000 80. 0000 100. 00 % 70. 0000 75.00 %
2, 480. 00 4, 960. 00 2, 480. 00 4,340. 00 1, 860. 00
ERCSI ON CONTROL AND PLANTI NG
34 ESC LEAD
40. 0000 DAY 50. 0000 100. 0000 100. 00 % 100. 0000 100. 00 %
2, 000. 00 4, 000. 00 2, 000. 00 4,000. 00 2, 000. 00
35 SEEDI NG AND FERTI LI ZI NG BY HAND
11. 0000 ne 5. 0000 150.0000 2, 900. 00 % 100. 0000 1, 900. 00 %
55. 00 1, 650. 00 1, 595. 00 1, 100. 00 1, 045. 00
36 CHECK DAM
5. 5000 m 69. 0000 100. 0000 44.93% 200. 0000 189.86 %
379. 50 550. 00 170. 50 1, 100. 00 720. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO  : 3 AWARDED ON : May 18 2004
VERSI ON NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LOWBIDDER  ------- ------- 2ND BIDDER  -------
TITLE : gg $1|2/C TUCC & SONS, | NC. WOODWORTH & COVPANY, | NC
SAFETY | MPROVENENTS 4224 WALLER RD E 1200 E "D' ST
98C533
PRQJECT ., NH0512(013) TACOVMA WA 984431099 TACOMA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
37 EROSI ON WATER POLLUTI ON CONTROL
EST. 0. 00 % 0.00 %
260. 00 260. 00 260. 00
38  TEMPORARY ERCSI ON AND SEDI MENT CONTROL PLAN
L.S. 66. 67 % 0.00 %
1, 500. 00 2,500. 00 1, 000. 00 1, 500. 00 0. 00
TRAFFI C
39 CEMENT CONC. TRAFFI C CURB AND GUTTER
382. 0000 m 15. 0000 32. 0000 113.33% 60. 0000 300. 00 %
5, 730. 00 12, 224. 00 6, 494. 00 22, 920. 00 17, 190. 00
40 EXTRUDED CURB
222. 0000 m 17. 0000 14. 7500 -13.24% 18. 0000 5.88 %
3,774.00 3,274.50 -499. 50 3, 996. 00 222.00
41 TYPE C PRECAST TRAFFI C CURB
350. 0000 m 30. 0000 29. 0000 -3.33% 35. 0000 16. 67 %
10, 500. 00 10, 150. 00 -350. 00 12, 250. 00 1, 750. 00
42 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
130. 0000 m 30. 0000 48. 0000 60. 00 % 60. 0000 100. 00 %
3, 900. 00 6, 240. 00 2, 340. 00 7, 800. 00 3, 900. 00
43 REPAIR | MPACT ATTENUATOR
EST. 0. 00 % 0.00 %
4, 000. 00 4, 000. 00 4, 000. 00
44 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4, 500. 0000 5, 500. 0000 22.22% 10, 000. 0000 122.22%
4, 500. 00 5, 500. 00 1, 000. 00 10, 000. 00 5, 500. 00
45 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
12. 0000 HR 38. 0000 40. 1500 5. 66 % 50. 0000 31.58%
456. 00 481. 80 25. 80 600. 00 144. 00
46 FLEXI BLE GUI DE POST
70. 0000 EACH 25. 0000 28. 0000 12.00 % 35. 0000 40. 00 %

1, 750. 00 1, 960. 00 210. 00 2,450. 00 700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004

* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
47 PAINT LINE
4600. 0000 m 0. 4000 0. 6500 62. 50 % 1. 0000 150. 00 %
1, 840. 00 2, 990. 00 1, 150. 00 4, 600. 00 2, 760. 00
48 PLASTIC LINE
75. 0000 m 10. 0000 3.3000 -67.00% 4.0000 -60.00%
750. 00 247.50 -502.50 300. 00 -450. 00
49 PAINTED W DE LI NE
220. 0000 m 1. 0000 1. 0000 0. 00 % 1. 2500 25.00 %
220. 00 220. 00 0.00 275. 00 55. 00
50 PLASTIC WDE LINE
840. 0000 m 5. 0000 8. 2500 65. 00 % 10. 0000 100. 00 %
4, 200. 00 6, 930. 00 2, 730. 00 8, 400. 00 4, 200. 00
51 PAINTED SKI P WDE LI NE
150. 0000 m 1. 0000 1. 0000 0. 00 % 1. 2500 25.00 %
150. 00 150. 00 0.00 187. 50 37.50
52 PLASTI C CROSSWALK LI NE
210. 0000 ne 20. 0000 60. 0000 200. 00 % 75. 0000 275.00 %
4, 200. 00 12, 600. 00 8, 400. 00 15, 750. 00 11, 550. 00
53 PLASTIC STOP LINE
155. 0000 m 15. 0000 10. 0000 -33.33% 13. 0000 -13.33%
2,325.00 1, 550. 00 -775.00 2,015. 00 -310. 00
54 PLASTI C TRAFFI C ARROW
55. 0000 EACH 65. 0000 110. 0000 69. 23 % 140. 0000 115.38%
3,575. 00 6, 050. 00 2,475. 00 7, 700. 00 4,125.00
55 PLASTI C TRAFFI C LETTER
44. 0000 EACH 35. 0000 45. 0000 28.57% 55. 0000 57.14%
1, 540. 00 1, 980. 00 440. 00 2,420. 00 880. 00
56 PLASTI C DRAI NAGE MARKI NG
38. 0000 EACH 15. 0000 16. 0000 6.67 % 20. 0000 33.33%
570. 00 608. 00 38.00 760. 00 190. 00

57 PLASTI C JUNCTI ON BOX MARKI NG
44. 0000 EACH 15. 0000 16. 0000 6.67 % 20. 0000 33.33%
660. 00 704. 00 44.00 880. 00 220.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
58 RAI SED PAVEMENT MARKER TYPE 1
6. 4000 HUND 225. 0000 165. 0000 -26.67% 200. 0000 S11.11%
1, 440. 00 1, 056. 00 -384.00 1, 280. 00 -160. 00
59 RAI SED PAVEMENT MARKER TYPE 2
1. 7000 HUND 650. 0000 320. 0000 -50.77% 400. 0000 -38.46%
1, 105. 00 544. 00 -561. 00 680. 00 -425.00
60 RAlI SED PAVEMENT MARKER TYPE 3
0. 2000 HUND 1, 200. 0000 1, 500. 0000 25.00 % 3, 000. 0000 150. 00 %
240. 00 300. 00 60. 00 600. 00 360. 00
61 TEMPORARY PAVEMENT MARKI NG
2900. 0000 m 1. 0300 1. 0000 -2.91% 1. 0000 -2.91%
2,987.00 2, 900. 00 -87.00 2,900. 00 -87.00
62 PERVANENT SI GNI NG
L.S. -32.11% -6.01%
38, 300. 00 26,000. 00 -12,300. 00 36, 000. 00 -2, 300. 00
63 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 107.65% 146. 91 %
8, 100. 00 16, 820. 00 8, 720. 00 20, 000. 00 11, 900. 00
64 | LLUM NATI ON SYSTEM
L.S. -58.90% 60. 64 %
40, 464. 00 16,629.00 - 23, 835.00 65, 000. 00 24, 536. 00
65 TRAFFIC SIGNAL SYSTEM NO 1
L.S. -49.94% -40.48%
144, 500. 00 72,331.00 -72,169.00 86, 000.00 -58,500. 00
66 TRAFFIC SIGNAL SYSTEM NO 2
L.S. -29.56 % -47.37%
85, 500. 00 60, 226.00 - 25,274.00 45,000. 00 - 40, 500. 00
67 TRAFFIC SIGNAL SYSTEM NO 3
L.S. -20.42% -27.08%
48, 000. 00 38, 200. 00 -9, 800. 00 35,000.00 -13,000. 00
68  TEMPORARY TRAFFI C Sl GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S. 12.70% 31.25%
32, 000. 00 36, 065. 00 4, 065. 00 42, 000. 00 10, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
69 SEQUENTI AL ARROW SI GN
1305. 0000 HR 7.0000 2. 0000 -71.43% 5. 0000 -28.57%
9, 135. 00 2, 610. 00 -6, 525. 00 6, 525. 00 -2,610. 00
70 PORTABLE CHANGEABLE MESSAGE SI GN
3.0000 EACH 4,100. 0000 2, 975. 0000 -27.44% 7, 500. 0000 82.93%
12, 300. 00 8, 925. 00 -3,375.00 22, 500. 00 10, 200. 00
71 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE Sl GN
400. 0000 HR 8. 0000 2. 0000 -75.00 % 5.0000 -37.50%
3, 200. 00 800. 00 -2, 400. 00 2, 000. 00 -1, 200. 00
72 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -26.80% -9.79%
38, 800. 00 28,400.00 - 10, 400. 00 35, 000. 00 -3,800. 00
73 TRAFFI C CONTROL LABOR
1100. 0000 HR 35. 0000 41. 7000 19.14 % 40. 0000 14.29 %
38, 500. 00 45, 870. 00 7,370. 00 44, 000. 00 5, 500. 00
74  TRAFFI C CONTROL SUPERVI SCR
75. 0000 DAY 400. 0000 512. 0000 28.00 % 400. 0000 0.00%
30, 000. 00 38, 400. 00 8, 400. 00 30, 000. 00 0. 00
75 CONSTRUCTI ON SI GNS CLASS A
68. 8000 ne 175. 0000 160. 0000 -8.57% 50. 0000 -71.43%
12, 040. 00 11, 008. 00 -1, 032.00 3, 440. 00 -8, 600. 00
OTHER | TENB
76 SPCC PLAN
L.S. 0.00 % 0. 00 %
1, 500. 00 1, 500. 00 0.00 1, 500. 00 0. 00
77 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1160. 0000 n8 8. 0000 3. 0000 -62.50% 10. 0000 25.00%
9, 280. 00 3, 480. 00 -5, 800. 00 11, 600. 00 2,320. 00
78 SHORI NG OR EXTRA EXCAVATI ON CLASS B
90. 0000 ne 25. 0000 10. 0000 -60.00 % 5. 0000 -80.00%
2, 250. 00 900. 00 -1, 350. 00 450. 00 -1, 800. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

DATE: 04/ 14/ 2004

BI D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BI DS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO : 3 AWARDED ON : May 18 2004
VERSION NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER ------- =-=----- 2ND BI DDER  -------
TITLE : gg $1|2/C TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SAFETY | MPROVENENTS 4224 VWALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UN T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TENB
79  STRUCTURE EXC. CL. B INCL. HAUL - CONTAM NATED SO LS
22.0000 n8 101. 0000 300. 0000 197. 03 % 200. 0000 98.02 %
2,222.00 6, 600. 00 4,378.00 4, 400. 00 2,178.00
80 GRAVEL BACKFILL FOR DRAI N
2.0000 n8 100. 0000 500. 0000 400. 00 % 500. 0000 400. 00 %
200. 00 1, 000. 00 800. 00 1, 000. 00 800. 00
81 ROADVWAY SURVEYI NG
L.S. 67.27% 104. 55 %
22, 000. 00 36, 800. 00 14, 800. 00 45, 000. 00 23, 000. 00
82 ADJUST MONUVENT CASE AND COVER
7.0000 EACH 250. 0000 350. 0000 40. 00 % 300. 0000 20.00%
1, 750. 00 2, 450. 00 700. 00 2,100. 00 350. 00
83  CEMENT CONCRETE DRI VEWAY APPROACH
107. 0000 ne 65. 0000 125. 0000 92.31% 85. 0000 30.77%
6, 955. 00 13, 375. 00 6, 420. 00 9, 095. 00 2, 140. 00
84 CEMENT CONC. S| DEWALK RAMP TYPE 2A
6. 0000 EACH 420. 0000 550. 0000 30.95% 1, 500. 0000 257.14%
2,520. 00 3, 300. 00 780. 00 9, 000. 00 6, 480. 00
85 CEMENT CONC. S| DEWALK
670. 0000 ne 35. 0000 24. 0000 -31.43% 45.0000 28.57%
23, 450. 00 16, 080. 00 -7,370.00 30, 150. 00 6, 700. 00
86 CONNECTI ON TO DRAI NAGE STRUCTURE
10. 0000 EACH 500. 0000 500. 0000 0. 00 % 250. 0000 -50.00%
5, 000. 00 5, 000. 00 0.00 2,500. 00 -2,500. 00
87 ADJUST MANHOLE
6. 0000 EACH 325. 0000 500. 0000 53.85% 400. 0000 23.08%
1, 950. 00 3, 000. 00 1, 050. 00 2, 400. 00 450. 00
88 ADJUST CATCH BASI N
20. 0000 EACH 350. 0000 400. 0000 14.29 % 300. 0000 -14.29%
7,000. 00 8, 000. 00 1, 000. 00 6, 000. 00 -1, 000. 00
89 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
4. 0000 EACH 300. 0000 500. 0000 66. 67 % 250. 0000 -16.67%
1, 200. 00 2, 000. 00 800. 00 1, 000. 00 -200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 16: 54
PS&E JOB NO: 98C533 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006771 REGON NO  : 3 AWARDED ON : May 18 2004
VERSI ON NO : 2 WORK ORDER# : 0L3210
Y . SR 000,007,512 s LONBIDDER  ------- ------- 2ND BIDDER  -------
TITLE : gg $1|2/C TUCC & SONS, | NC. WOODWORTH & COVPANY, | NC
SAFETY | MPROVENENTS 4224 WALLER RD E 1200 E "D' ST
98C533
PRQJECT .. NH0512(013) TACOVMA WA 984431099 TACOMA WA 984211710
COUNTY(S)  : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
90 ADJUST VALVE BOX
11. 0000 EACH 225. 0000 350. 0000 55. 56 % 250. 0000 11.11%
2, 475.00 3, 850. 00 1, 375. 00 2, 750. 00 275. 00
91 ADJUST JUNCTI ON BOX
9. 0000 EACH 225. 0000 200. 0000 -11.11% 250. 0000 11.11%
2, 025. 00 1, 800. 00 -225.00 2, 250. 00 225. 00
92 TRAI NI NG
200. 0000 HR 1. 0000 5. 0000 400. 00 % 5. 0000 400. 00 %
200. 00 1, 000. 00 800. 00 1, 000. 00 800. 00
93 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE STUCTURE
EST. 0. 00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00
94 ROADSI DE CLEANUP
EST. 0. 00 % 0.00 %
10, 200. 00 10, 200. 00 10, 200. 00
95 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0.00 %
5.00 5. 00 5.00
96 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
30. 0000 ne 8. 0000 50. 0000 525. 00 % 50. 0000 525. 00 %
240. 00 1, 500. 00 1, 260. 00 1, 500. 00 1, 260. 00
97 M NOR CHANGE
CALC 0. 00 % 0.00 %
-9.00 -9.00 -9.00
CONTRACT TOTAL $1, 297, 732. 00 $1, 510, 702. 15 16. 41% $1, 593, 164. 50 22.77%
BASE TOTAL $1, 297, 732. 00 $1, 510, 702. 15 16.41% $1, 593, 164. 50 22.77%




